

3. Materials and Equipment for Distribution




No.	Item name/Product name (Specification etc.)	Branch	Qty	Unit	Scale class*	Quotation Date	Delivery Date	Delivery Condition
						Year/Mon	Year/Mon	
1	Power distribution automation system hardware	Tokushima Branch	1	Unit	B	2025/04	2026/03	Installed & adjusted
2	Uninterruptible power supply	Nakamura Branch	1	Unit	B	2025/04	2026/03	Installed & adjusted
3	Uninterruptible power supply	Takamatsu Branch	1	Unit	B	2025/04	2026/03	Installed & adjusted
4	Meter (metering section)	Head Office warehouse	220,800	Piece	D	2025/04	2026/03	Delivered & unloaded
5	Meter (Low voltage communication part)	Head Office warehouse	245,600	Piece	D	2025/04	2026/03	Delivered & unloaded
6	Meter (High voltage communication part)	Head Office warehouse	290	Piece	B	2025/04	2026/03	Delivered & unloaded
7	Meter (metering section)	Head Office warehouse	238,200	Piece	D	2025/04	2026/03	Delivered & unloaded
8	Meter (Low voltage communication part)	Head Office warehouse	238,200	Piece	D	2025/04	2026/03	Delivered & unloaded
9	Optical terminal monitoring server	Tokushima Branch	1	Unit	B	2025/04	2026/09	Installed & adjusted
10	Optical terminal monitoring server	Kochi Branch	1	Unit	B	2025/04	2026/09	Installed & adjusted
11	Optical terminal monitoring server	Matsuyama Branch	1	Unit	B	2025/04	2026/09	Installed & adjusted
12	Optical relay	Tokushima Branch	1	Unit	B	2025/04	2026/09	Installed & adjusted
13	Optical master equipment	Kochi Branch	1	Unit	C	2025/04	2026/09	Installed & adjusted
14	Optical master equipment	Matsuyama Branch	1	Unit	C	2025/04	2026/09	Installed & adjusted
15	Device and material test equipment	Takamatsu Branch	1	Unit	B	2025/05	2027/03	Installed & adjusted
16	Meters	Takamatsu Branch	1	Unit	B	2025/06	2027/02	Installed & adjusted
17	Power distribution automation system software	Tokushima Branch	1	Unit	B	2025/07	2026/04	Installed & adjusted
18	Optical relay	Tokushima Branch	1	Unit	B	2025/07	2026/09	Installed & adjusted
19	Optical relay	Kochi Branch	1	Unit	B	2025/07	2026/09	Installed & adjusted
20	Optical relay	Niihama Branch	1	Unit	B	2025/07	2026/09	Installed & adjusted
21	Optical relay	Niihama Branch	1	Unit	B	2025/07	2026/09	Installed & adjusted
22	Mobile high-voltage generator vehicle	Matsuyama Branch	1	Set	B	2025/08	2027/02	Delivered & adjusted
23	Mobile low-voltage generator vehicle	Tokushima Branch, etc.	3	Set	C	2025/08	2027/02	Delivered & adjusted
24	Transformer	Nakamura Branch	1	Unit	C	2025/08	2027/03	Delivered & adjusted
25	Switch box	Nakamura Branch	1	Unit	B	2025/09	2027/03	Delivered & adjusted
26	Switch box	Nakamura Branch	1	Unit	B	2025/09	2027/03	Delivered & adjusted
27	Modification of remote monitoring control device two-layer bank	Uwajima Branch	1	Unit	B	2025/10	2028/12	Installed & adjusted
28	Switch box	Uwajima Branch	1	Unit	B	2025/10	2028/12	Free on truck
29	Switch box	Uwajima Branch	1	Unit	B	2025/10	2028/12	Free on truck
30	Transformer	Uwajima Branch	1	Unit	C	2025/10	2028/12	Delivered & adjusted

(Reference) For FY2026

31	Optical relay	Nakamura Branch	1	Unit	B	2026/04	2027/03	Installed & adjusted
32	Optical relay	Matsuyama Branch	1	Unit	B	2026/04	2027/03	Installed & adjusted
33	Optical relay	Matsuyama Branch	1	Unit	B	2026/04	2027/03	Installed & adjusted
34	Optical relay	Matsuyama Branch	1	Unit	B	2026/04	2027/03	Installed & adjusted
35	Optical relay	Uwajima Branch	1	Unit	B	2026/04	2027/03	Installed & adjusted
36	Meter (metering section)	Head Office warehouse	15,500	Piece	D	2026/04	2027/03	Delivered & unloaded

No.	Item name/Product name (Specification etc.)	Branch	Qty	Unit	Scale class*	Quotation Date	Delivery Date	Delivery Condition
						Year/Mon	Year/Mon	
37	Meter (metering section)	Head Office warehouse	237,700	Piece	D	2026/04	2027/03	Delivered & unloaded
38	Meter (Low voltage communication part)	Head Office warehouse	234,400	Piece	D	2026/04	2027/03	Delivered & unloaded
39	Meter (High voltage communication part)	Head Office warehouse	3,400	Piece	D	2026/04	2027/03	Delivered & unloaded
40	22 kV overhead cable linear connection material	Tokushima Branch	17	Pair	B	2026/05	2026/05	Delivered & unloaded
41	Optical terminal monitoring server	Takamatsu Branch	1	Unit	B	2026/07	2027/07	Installed & adjusted
42	Optical relay	Takamatsu Branch	1	Unit	B	2026/07	2027/07	Installed & adjusted
43	Optical relay	Takamatsu Branch	1	Unit	B	2026/07	2027/07	Installed & adjusted
44	Optical relay	Takamatsu Branch	1	Unit	B	2026/07	2027/07	Installed & adjusted
45	Optical master equipment	Takamatsu Branch	1	Unit	C	2026/07	2027/07	Installed & adjusted
46	Mobile high-voltage generator vehicle	Takamatsu Branch	1	Set	B	2026/08	2028/02	Delivered & adjusted
47	Mobile low-voltage generator vehicle	Matsuyama Branch, etc.	4	Set	C	2026/08	2028/02	Delivered & adjusted

* "Scale class" indicates the cost scale guideline at the time of planning the applicable case (refer to the table below).

	10 million yen	50 million yen	100 million yen
Class A			
Class B			
Class C			
Class D	