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1. Materials and Equipment for Hydroelectric Power Stations
Quotation

Date
Delivery

Date
Year/Mon. Year/Mon.

1 Installation of dam management prediction system Hongawa Hydraulic Power Center 1 Unit A 2025/04 2026/03
Installed &
adjusted

2
Replacement of sand basin scouring sluice and intake
regulating gate winches

Higashitoyonaga Power Station
(Tanimatagawa intake dam)

1 Unit B 2025/04 2026/03
Installed &
adjusted

3 Replacement of south water tank regulating gate winch Higashitoyonaga Power Station 1 Unit B 2025/04 2026/03
Installed &
adjusted

4 Replacement of south water tank scouring sluice winch Higashitoyonaga Power Station 1 Unit B 2025/04 2026/03
Installed &
adjusted

5 Replacement of east water tank regulating gate winch Higashitoyonaga Power Station 1 Unit B 2025/04 2026/03
Installed &
adjusted

6 Replacement of regulating gate control panel
Saga Power Station (Saga intake
weir)

1 Unit B 2025/04 2026/03
Installed &
adjusted

7
Replacement of scouring sluice and intake gate control
panel

Yusuharagawa No.3 Power Station
(Yusuharagawa No.3 intake dam)

1 Unit B 2025/04 2026/03
Installed &
adjusted

8 Replacement of water level gauge
Tsuga Power Station (Showa
Water Gauging Station)

1 Unit B 2025/04 2026/03
Installed &
adjusted

9 Improvement work for water turbine generator, etc. Yusuharagawa No.1 Power Station 1 Unit D 2025/04 2030/02
Installed &
adjusted

10 Repairs of control center Hongawa Power Station 1 Unit B 2025/05 2025/11
Delivered &

adjusted

11 Modification of information processing unit Minawa dam 1 Unit D 2025/05 2025/12
Installed &
adjusted

12
Monitoring base integration  Relocation work of sand
basin scoring sluice winch, etc.

Hongawa Hydraulic Power Center,
etc.

1 Unit B 2025/05 2026/03
Installed &
adjusted

13 Modification of maintenance discharge facilities
Omorigawa Power Station
(Omorigawa dam)

1 Unit B 2025/05 2026/03
Installed &
adjusted

14 Replacement of turbidimeter
Kazuraharagawa intake dam,
Akutagawa and Kuromaru Water
Gauging Station)

1 Unit B 2025/05 2026/03
Installed &
adjusted

15 DC power supply Hongawa Power Station 1 Unit C 2025/05 2027/06
Installed &
adjusted

16 Remote monitoring control device Kira Power Station 1 Unit B 2025/05 2028/02
Delivered &

adjusted

17 Periodic inspection materials Hongawa Power Station 1 Unit C 2025/06 2025/11
Installed &
adjusted

18 Replacement of scouring sluice
Kirikoshi Power Station
(Kawamata intake dam)

1 Unit B 2025/06 2026/03
Installed &
adjusted

19 Replacement of intake regulating gate winch
Kirikoshi Power Station
(Kawamata intake dam)

1 Unit B 2025/06 2026/03
Installed &
adjusted

20 Replacement of scouring sluice control panel, etc. Iyagawa main stream intake dam 1 Unit B 2025/06 2026/03
Installed &
adjusted

21 Replacement of water tank dust collector Doigawa Power Station 1 Unit D 2025/06 2027/03
Installed &
adjusted

22 Intake valve, bypass valve Iokigawa Power Station 1 Unit D 2025/06 2027/06
Delivered &

adjusted

23
Replacement of cyclic digital information transmission
unit for water level gauge

Hongawa Power Station 1 Panel B 2025/06 2027/06
Delivered &

adjusted

24
No.2 regulator panel, Current transformer for No.2
generator motor, air cooler for No.2 generator motor, No.
2 oil lift pump

Hongawa Power Station 1 Unit D 2025/06 2028/03
Delivered &

adjusted

25 Repairs of water turbine main shaft sleeve Ikeda Power Station 1 Unit B 2025/07 2026/12
Delivered &

adjusted

26 Repairs of water turbine worn area Iokigawa Power Station 1 Unit D 2025/07 2027/06
Delivered &

adjusted

27 Replacement of intake log boom
Omogo No.1 Power Station
(Omogo No.1 intake dam)

1 Unit B 2025/08 2026/03
Installed &
adjusted

28 Repairs of main transformer gas blower Bunsui No.1 Power Station 1 Unit B 2025/08 2027/02
Delivered &

adjusted

29 Remote monitoring control device Tenjin Power Station 1 Unit B 2025/08 2027/11
Delivered &

adjusted

30
Replacement of DC power supply in steel pipe valve
chamber

Hirono Power Station 1 Unit B 2025/09 2026/03
Installed &
adjusted

31
Replacement work for cyclic digital information
transmission unit, etc.

Kagehira Power Station (Shirakyu
Water Gauging Station), etc.

1 Unit B 2025/09 2026/03
Installed &
adjusted

32 Replacement of small-capacity data exchange unit
Iya Power Station (Wakabayashi
intake dam)

1 Unit B 2025/09 2026/03
Installed &
adjusted

33
Replacement of high-voltage power receiving equipment
at Izumi pumping facility

Hirono Power Station 1 Unit B 2025/09 2026/03
Installed &
adjusted

34 Remote control for regulating gate and discharge gate Ichiu-Deai link channel 1 Unit B 2025/09 2026/03
Installed &
adjusted

35 Remote monitoring control device Doigawa Power Station 1 Unit B 2025/09 2027/10
Delivered &

adjusted

Delivery
Condition

No.
 Scale
class*

Item name/Product name (Specification etc.) Branch/Station Qty Unit
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Quotation
Date

Delivery
Date

Year/Mon. Year/Mon.

Delivery
Condition

No.
 Scale
class*

Item name/Product name (Specification etc.) Branch/Station Qty Unit

36 Matsuogawa central control device
Tokushima Hydropower Stations &
Substations Operating Office

1 Unit C 2025/09 2028/12
Delivered &

adjusted

37 Runner vanes Oodo Power Station 1 Unit D 2025/09 2029/02
Delivered &

adjusted

38 Runner vanes Kagamigawa Power Station 1 Unit D 2025/09 2029/03
Delivered &

adjusted

39 Stator coil Kagamigawa Power Station 1 Unit D 2025/09 2029/03
Delivered &

adjusted

40 Rotator Kagamigawa Power Station 1 Unit C 2025/09 2029/03
Delivered &

adjusted

41 Integrated control panel Kagamigawa Power Station 1 Unit D 2025/09 2029/03
Delivered &

adjusted

42 Overhaul material cost Oodo Power Station 1 Unit D 2025/09 2029/03
Delivered &

adjusted

43 Remote monitoring control device No.5 Kurokawa Power Station 1 Panel B 2025/10 2028/01
Delivered &

adjusted

44 Remote monitoring control device Niyodogawa No.3 Power Station 1 Unit B 2025/10 2028/05
Delivered &

adjusted

45 Repairs of generator control panel power supply Bunsui No.3 Power Station 1 Unit B 2025/11 2026/10
Installed &
adjusted

46 Remote monitoring control device Ananaigawa Power Station 1 Unit B 2025/11 2027/12
Delivered &

adjusted

47 Installation of transmission device
Bunsui No.1 Power Station (dam),
etc.

1 Unit C 2025/12 2027/05
Installed &
adjusted

48 Distribution panel (information transmission unit, I/O unit) Bunsui No.1 Power Station, etc. 1 Unit D 2025/12 2027/05
Installed &
adjusted

49 AC uninterruptible power supply box Hongawa Power Station 1 Unit A 2025/12 2027/06
Installed &
adjusted

50 Overhaul material cost Kagamigawa Power Station 1 Unit D 2025/12 2029/03
Delivered &

adjusted

51 Replacement of water intake facility automatic controller
Hirono Power Station (Kominono
Dam Control Office, etc.)

1 Unit D 2026/01 2027/03
Installed &
adjusted

52 Replacement of monitoring control device server Within Kochi Branch 1 Unit B 2026/01 2027/03
Installed &
adjusted

53
Replacement of dam control information gathering
device

Hongawa Power Station (Inamura
dam)

1 Unit B 2026/01 2027/03
Installed &
adjusted

54 Generator control panel, etc. Funato Power Station 1 Unit C 2026/01 2027/12
Delivered &

adjusted

55 Overhaul material cost Hongawa Power Station 1 Unit D 2026/01 2028/04
Installed &
adjusted

56 Replacement of remote controller
Kiragawa Power Station (Kiragawa
intake dam)

1 Unit B 2026/02 2027/03
Installed &
adjusted

57 Replacement of remote controller
Namuragawa Power Station
(Namuragawa intake dam)

1 Unit B 2026/02 2027/03
Installed &
adjusted

58
Replacement of water tank scouring sluice and
regulating gate winch

Otaguchi Power Station 1 Unit B 2026/02 2027/03
Installed &
adjusted

59
Replacement of intake regulating gate and scouring
sluice winch

Hirayama Power Station
(Kounogawa intake dam)

1 Unit B 2026/02 2027/03
Installed &
adjusted

60 Replacement of surface intake facility hydraulic unit
Hongawa Power Station (Inamura
dam)

1 Unit B 2026/02 2027/03
Installed &
adjusted

61 Replacement of discharge channel regulating gate motor Niyodogawa No.3 Power Station 1 Unit B 2026/02 2027/03
Installed &
adjusted

62 Replacement of water tank dust collector Otaguchi Power Station 1 Unit C 2026/03 2027/03
Installed &
adjusted

63 Replacement of spillway gate opening meter
Nagasawa Power Station
(Nagasawa dam)

1 Unit B 2026/03 2027/03
Installed &
adjusted

64 Replacement of remote monitoring control device
Nagasawa Power Station
(Nagasawa dam)

1 Unit C 2026/03 2027/03
Installed &
adjusted

65 Replacement of spillway gate No.2 opening meter
Ohashi Power Station (Ohashi
dam)

1 Unit B 2026/03 2027/03
Installed &
adjusted

66 Replacement of remote monitoring control device
Ohashi Power Station (Ohashi
dam)

1 Unit C 2026/03 2027/03
Installed &
adjusted

67 Replacement of selective water intake facility motor, etc.
Ohashi Power Station (Ohashi
dam)

1 Unit B 2026/03 2027/03
Installed &
adjusted

68 Replacement of reservoir log boom
Omorigawa Power Station
(Omorigawa dam)

1 Unit B 2026/03 2027/03
Installed &
adjusted

(Reference) For FY2026

69 Replacement of dam turbidimeter
Nagasawa Power Station
(Nagasawa dam)

1 Unit B 2026/04 2027/03
Installed &
adjusted

70
Replacement and integration of information processing
unit

Kagehira Power Station
(Kominono dam)

1 Unit C 2026/04 2027/03
Installed &
adjusted

71 Replacement of water tank automatic dust collector Deai Power Station 1 Unit D 2026/04 2027/03
Installed &
adjusted
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72 Replacement of water tank regulating gate winch Deai Power Station 1 Unit C 2026/04 2027/03
Installed &
adjusted

73
Remote control for link channel regulating gate and
discharge gate

Deai Power Station 1 Unit B 2026/04 2027/03
Installed &
adjusted

74
Replacement of intake and discharge regulating gate
winch control panel

Kagamigawa Power Station 1 Unit B 2026/04 2027/03
Installed &
adjusted

75
Replacement of intake regulating gate motor and control
panel

Tsuga Power Station (Tsuga dam) 1 Unit B 2026/04 2027/03
Installed &
adjusted

76 Replacement of intake regulating gate winch
Iokigawa Power Station (Iokigawa
dam)

1 Unit C 2026/04 2027/05
Installed &
adjusted

77 Switch box Saga Power Station 1 Box B 2026/04 2027/11 Free on truck

78 Generator control panel, etc. Yuyama Power Station 1 Unit C 2026/04 2031/03
Installed &
adjusted

79 Water turbine generator Yuyama Power Station 1 Unit D 2026/04 2031/03
Installed &
adjusted

80 Replacement of automatic dust collector
Yusuharagawa No.3 Power Station
(Yusuharagawa No.3 dam)

1 Unit C 2026/05 2028/03
Installed &
adjusted

81 Replacement of sand basin scouring sluice winch
Takano Power Station (Iyagawa
Wakabayashi intake dam)

1 Unit B 2026/06 2026/12
Installed &
adjusted

82 Remote control for intake regulating gate Ikeda Power Station 1 Unit B 2026/06 2027/03
Installed &
adjusted

83 Replacement of automatic controller
No.5 Kurokawa Power Station
(intake dam)

1 Unit B 2026/06 2027/03
Installed &
adjusted

84 Replacement of DC power supply
Yanadani Power Station (Yanadani
dam)

1 Unit B 2026/06 2027/03
Installed &
adjusted

85 Replacement of spillway warning device Omogo No.1 Power Station 1 Unit B 2026/06 2027/03
Installed &
adjusted

86 Main transformer relay panel Oodo Power Station 1 Unit B 2026/08 2028/10
Delivered &

adjusted

87 Switch box Oodo Power Station 1 Unit B 2026/10 2028/10 Free on truck

88 Feed-water device Oodo Power Station 1 Unit C 2026/10 2028/10 Free on truck

89 Pressure oil device Oodo Power Station 1 Unit C 2026/10 2028/10
Delivered &

adjusted

90 Switch box Omorigawa Power Station 11 Box C 2026/10 2028/12 Free on truck

91 Integrated control panel Omorigawa Power Station 1 Unit D 2026/10 2029/03
Delivered &

adjusted

92 Remote monitoring control device Kagamigawa Power Station 1 Unit B 2026/11 2029/03
Delivered &

adjusted

93 In-station panel Kagamigawa Power Station 1 Unit A 2026/11 2029/03
Delivered &

adjusted

94 Replacement of automatic controller
Higashitoyonaga Power Station
(Simokobiso intake dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

95 Replacement of automatic controller
Higashitoyonaga Power Station
(Kamikobiso intake dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

96 Replacement of AC uninterruptible power supply
Ohashi Power Station (Ohashi
dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

97 Replacement of sand basin scouring sluice
Bunsui No.3 Power Station
(Bunsui No.3 intake dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

98 Replacement of intake regulating gate winch
Bunsui No.4 Power Station
(Bunsui No.4 intake dam)

1 Unit D 2027/02 2028/03
Installed &
adjusted

99
Replacement of dam control information gathering
device

Hongawa Power Station (Inamura
dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

100 Replacement of sand basin scouring sluice winch
Hongawa Power Station (Inamura
dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

101 Replacement of maintenance discharge valve No.3
Hongawa Power Station (Inamura
dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

102 Replacement of rotary gate valve
Hongawa Power Station (Inamura
dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

103 Replacement of intake regulating gate winch
Saga Power Station (Saga intake
weir)

1 Unit C 2027/02 2028/03
Installed &
adjusted

104 Replacement of intake regulating gate control panel
Yusuharagawa No.2 Power Station
(Hatsuse dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

105 Replacement of information processing unit
Yusuharagawa No.2 Power Station
(Hatsuse dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

106 Replacement of automatic controller
Yusuharagawa No.1 Power Station
(Yusuharagawa No.1 intake dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

107 Replacement of automatic dust collector
Yusuharagawa No.3 Power Station
(Yusuharagawa No.3 intake dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted
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Date

Delivery
Date

Year/Mon. Year/Mon.

Delivery
Condition

No.
 Scale
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Item name/Product name (Specification etc.) Branch/Station Qty Unit

108 Replacement of automatic controller
Yusuharagawa No.3 Power Station
(Yusuharagawa No.3 intake dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

109 Replacement of fishpass winch
Yusuharagawa No.3 Power Station
(Yusuharagawa No.3 intake dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

110 Replacement of discharge regulating gate motor Niyodogawa No.3 Power Station 1 Unit B 2027/02 2028/03
Installed &
adjusted

111 Replacement of monitoring control server
Kae Power Station (Kae intake
dam)

1 Unit B 2027/02 2028/03
Installed &
adjusted

112 Installation of remote control device, etc.
Iokigawa Power Station (Iokigawa
dam)

1 Unit C 2027/02 2028/03
Installed &
adjusted

113
Replacement of remote control panel and distribution
board

Kirikoshi Power Station
(Kawamata intake dam)

1 Unit B 2027/03 2028/03
Installed &
adjusted

114 Main transformer Oodo Power Station 1 Piece D 2027/03 2029/02
Delivered &

adjusted

 * “Scale class” indicates the cost scale guideline at the time of planning the applicable case (refer to the table below).

Class A

Class B

Class C

Class D

10 million yen 50 million yen 100 million yen
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2. Materials and Equipment for Thermal Power Stations
Quotation

Date
Delivery

Date
Year/Mon Year/Mon

1 Repairs of lighting equipment [common] Tachibanawan Power Station 1 Unit B 2025/04 2025/11
Delivered &
unloaded

2 1U: Periodic inspection materials Sakaide Power Station 1 Unit B 2025/04 2026/03 Free on truck

3
Desulfurization facility: Renewal of gas heat exchanger
elevator

Tachibanawan Power Station 1 Unit B 2025/04 2026/06
Delivered &

adjusted

4 2U: Repairs of generator AC exciter Saijo Power Station 1 Unit B 2025/04 2026/07
Delivered &

adjusted

5 2U: Repairs of generator lead-out bushing Saijo Power Station 1 Unit B 2025/04 2026/07
Delivered &

adjusted

6 Renewal of thermal power FA system Tachibanawan Power Station 1 Unit C 2025/04 2026/12
Installed &
adjusted

7 Repairs of fan parts Tachibanawan Power Station 1 Unit D 2025/04 2026/12 Free on truck

8 Renewal of turbine vibration analyzer Tachibanawan Power Station 1 Unit B 2025/04 2026/12
Delivered &

adjusted

9 Renewal of ash pressure conveyor Tachibanawan Power Station 1 Unit D 2025/04 2027/01
Installed &
adjusted

10 Repairs of air pre-heater pin rack, etc. Tachibanawan Power Station 1 Unit D 2025/04 2027/01
Installed &
adjusted

11 Power generation facility: Repairs of switchgear Tachibanawan Power Station 1 Unit B 2025/04 2027/03
Delivered &

adjusted

12 1U: Repairs of coal pulverizer crushing part Saijo Power Station 1 Unit D 2025/04 2027/12 Free on truck

13 Repairs of lighting equipment [power generation] Tachibanawan Power Station 1 Unit B 2025/04 2031/03
Delivered &
unloaded

14 Establishment of image analysis camera system Tachibanawan Power Station 1 Unit A 2025/05 2025/12
Installed &
adjusted

15 Expansion of FA system network functions Sakaide Power Station 1 Unit D 2025/05 2026/02
Installed &
adjusted

16 Renewal of calorimeter Sakaide Power Station 1 Unit B 2025/05 2026/07
Delivered &

adjusted

17 Condensate demineralizer ion exchange resin Tachibanawan Power Station 1 Unit B 2025/05 2026/08 Free on truck

18
Renewal and removal of clinker silo bottom plate and
sweep device

Tachibanawan Power Station 1 Unit D 2025/05 2027/01
Installed &
adjusted

19 Renewal of metal clad [Common to No. 4] Sakaide Power Station 1 Unit D 2025/05 2027/06
Installed &
adjusted

20 4U: Repairs of turbine monitoring instrument Sakaide Power Station 1 Unit C 2025/05 2027/07
Installed &
adjusted

21 In-yard air conditioner renewal work Saijo Power Station 1 Unit B 2025/06 2026/02
Installed &
adjusted

22 2U: Repairs of gas turbine combustor, etc. Sakaide Power Station 1 Unit D 2025/06 2026/03 Free on truck

23 Renewal of track scale Tachibanawan Power Station 1 Unit B 2025/06 2026/07
Delivered &

adjusted

24 2U: Renewal of unit computer Sakaide Power Station 1 Unit D 2025/06 2027/10
Installed &
adjusted

25
1U: Repairs of gas turbine main valve actuator servo
valve

Sakaide Power Station 1 Unit B 2025/07 2026/07 Free on truck

26 4U: Renewal of boiler water-cooled wall pipes Sakaide Power Station 1 Unit D 2025/07 2027/07
Installed &
adjusted

27 3U: Renewal of generator exciter Sakaide Power Station 1 Unit D 2025/07 2028/06
Installed &
adjusted

28
2U: Repairs of spare parts for gas turbine, steam turbine
bearings, etc.

Sakaide Power Station 1 Unit B 2025/08 2026/03 Free on truck

29
Renewal of desulfurized makeup water pump power
cables

Tachibanawan Power Station 1 Unit B 2025/08 2026/07 Free on truck

30 1U: Repairs of gas turbine exhaust expansion joint, etc. Sakaide Power Station 1 Unit B 2025/08 2026/07
Delivered &

adjusted

31 2U: Purchase of high voltage turbine bypass valve parts Sakaide Power Station 1 Unit B 2025/09 2025/09
Delivered &
unloaded

32
No.2 general wastewater treatment device: Activated
carbon for desulfurization

Saijo Power Station 1 Unit B 2025/09 2026/03 Free on truck

33 Renewal of desulfurization track scale Anan Power Station 1 Unit B 2025/09 2026/06
Installed &
adjusted

34 Renewal of marine life treatment device Tachibanawan Power Station 1 Unit B 2025/09 2027/02
Installed &
adjusted

35 4U: Repairs of hot reheat pipe elbow Sakaide Power Station 1 Unit D 2025/09 2027/07
Installed &
adjusted

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*
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Quotation
Date

Delivery
Date

Year/Mon Year/Mon

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*

36
New installation of emergency control device remote
control panel

Tachibanawan Power Station 1 Unit B 2025/09 2028/02
Delivered &

adjusted

37 Renewal of FA general monitoring server Saijo Power Station 1 Unit C 2025/10 2027/03
Installed &
adjusted

38 Repairs of No.4 generator rotator Sakaide Power Station 1 Unit D 2025/10 2027/07
Installed &
adjusted

39 Renewal of coal ash classifier panel Saijo Power Station 1 Unit C 2025/10 2028/03
Installed &
adjusted

40
Renewal of IP type digital information transmission unit
primary converter panel, etc.

Sakaide Power Station 1 Unit B 2025/10 2028/03
Delivered &

adjusted

41 Repairs of coal transport equipment conveyor belt Tachibanawan Power Station 1 Unit B 2025/11 2027/03 Free on truck

42 4U: Repairs of 6 AV-module (period II) Sakaide Power Station 1 Unit B 2025/11 2027/07
Delivered &

adjusted

43 Mill speed reducer inspection Tachibanawan Power Station 1 Unit C 2025/12 2027/01 Free on truck

44 Renewal of desulfurization control device Sakaide Power Station 1 Unit D 2025/12 2028/06
Installed &
adjusted

45 Renewal of traveling screen speed reducer Tachibanawan Power Station 1 Unit B 2026/01 2026/12 Free on truck

46 4U: Rewinding of boiler circulation pump B stator coil Sakaide Power Station 1 Unit B 2026/01 2027/07 Free on truck

47 2U: Replacement and repairs of forced draft fan bearing Saijo Power Station 1 Unit B 2026/02 2026/07
Delivered &

adjusted

48
Renewal of common equipment high voltage electric
motor (extinguishing pump)

Tachibanawan Power Station 1 Unit B 2026/02 2027/06
Delivered &

adjusted

49 4U: Repairs of boiler combustion device Sakaide Power Station 1 Unit B 2026/02 2027/07 Free on truck

50
Renewal of air conditioner on 3F for central control room,
etc.

Sakaide Power Station 1 Unit B 2026/03 2027/03 Free on truck

51 2U: Repairs of gas turbine combustor, etc. Sakaide Power Station 1 Unit B 2026/03 2027/03 Free on truck

52 Renewal of coal storage silo discharge meter Saijo Power Station 1 Unit B 2026/03 2027/03
Delivered &

adjusted

53 4U: Repairs of pipe support device, etc. Sakaide Power Station 1 Unit A 2026/03 2027/07
Delivered &

adjusted

54 4U: Repairs of secondary re-heater tube Sakaide Power Station 1 Unit B 2026/03 2027/10
Installed &
adjusted

55 New installation of in-station information display panel Tachibanawan Power Station 1 Unit B 2026/03 2027/12
Delivered &

adjusted

56 Renewal of coal transport equipment coal crusher Saijo Power Station 1 Unit D 2026/03 2028/01
Installed &
adjusted

(Reference) For FY2026

57
Detailed inspection of circulating water pump movable
vanes, etc.

Tachibanawan Power Station 1 Unit B 2026/04 2026/12 Free on truck

58 1U: Repairs of gas turbine intake filter Sakaide Power Station 1 Unit B 2026/04 2027/01 Free on truck

59 Construction of image analysis camera system Saijo Power Station 1 Unit B 2026/04 2027/03
Installed &
adjusted

60 4U: Field circuit breaker (spare part) Sakaide Power Station 1 Unit B 2026/04 2027/03 Free on truck

61 4U: Replacement and repairs of condenser tube Sakaide Power Station 1 Unit B 2026/04 2027/06 Free on truck

62 4U: Renewal of environmental monitoring instrument Sakaide Power Station 1 Unit B 2026/04 2027/06
Delivered &

adjusted

63 1U: Repairs of gas turbine combustor, etc. Sakaide Power Station 1 Unit D 2026/04 2027/08 Free on truck

64 1U: Additional installation of boiler building elevator Saijo Power Station 1 Unit D 2026/04 2027/10
Installed &
adjusted

65 Renewal of coal ash classifier Saijo Power Station 1 Unit D 2026/04 2028/01
Delivered &

adjusted

66
Repairs of common equipment No.2 coal unloader
periodic replacement parts

Tachibanawan Power Station 1 Unit D 2026/04 2028/02 Free on truck

67
New installation of high voltage electric motor inspection
building (crane purchasing)

Tachibanawan Power Station 1 Unit C 2026/04 2029/03
Installed &
adjusted

68
New installation of high voltage electric motor inspection
building (electrical, mechanical)

Tachibanawan Power Station 1 Unit B 2026/04 2029/03
Installed &
adjusted

69 2U: Detailed inspection of steam turbine actuator, etc. Sakaide Power Station 1 Unit C 2026/04 2029/03 Free on truck

70 Expansion of FA system network functions Sakaide Power Station 1 Unit B 2026/05 2027/03
Installed &
adjusted
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71
4U: Detailed inspection of high and intermediate voltage
rotor

Sakaide Power Station 1 Unit B 2026/05 2027/06 Free on truck

72
4U: Detailed inspection of turbine boiler feed-water pump
rotor

Sakaide Power Station 1 Unit B 2026/05 2027/06
Delivered &

adjusted

73 1U: Repairs of gas turbine stationary blade rings, etc. Sakaide Power Station 1 Unit D 2026/05 2027/08
Installed &
adjusted

74
4U: Detailed inspection of turbine drive boiler feed-water
pump controller

Sakaide Power Station 1 Unit B 2026/06 2027/06 Free on truck

75 4U: Detailed inspection of turbine controller Sakaide Power Station 1 Unit B 2026/06 2027/06 Free on truck

76 4U: Periodic inspection materials Sakaide Power Station 1 Unit B 2026/06 2027/06 Free on truck

77 3U: Repairs of turbine monitoring instrument Sakaide Power Station 1 Unit B 2026/06 2028/06
Delivered &
unloaded

78 Mill speed reducer inspection Tachibanawan Power Station 1 Unit B 2026/07 2027/01 Free on truck

79
Renewal of desulfurization constant voltage and constant
frequency power supply, etc.

Sakaide Power Station 1 Unit B 2026/07 2028/06
Delivered &

adjusted

80 Installation of DX server Tachibanawan Power Station 1 Unit A 2026/08 2027/02
Installed &
adjusted

81 New installation of remote patrolling robot Tachibanawan Power Station 1 Unit B 2026/08 2027/02
Delivered &

adjusted

82 4U: Repairs of air flue duct expansion joint Sakaide Power Station 1 Unit A 2026/08 2027/07
Installed &
adjusted

83 4U: Detailed inspection of boiler circulation pump, etc. Sakaide Power Station 1 Unit B 2026/08 2027/07
Delivered &

adjusted

84 2U: Renewal of gas turbine server Sakaide Power Station 1 Unit C 2026/08 2027/10
Delivered &

adjusted

85
No.2 general wastewater treatment device: Activated
carbon for desulfurization

Saijo Power Station 1 Unit B 2026/09 2027/03 Free on truck

86 Water purification system resin Saijo Power Station 1 Unit B 2026/09 2027/03 Free on truck

87 2U: Detailed inspection of steam turbine actuator, etc. Sakaide Power Station 1 Unit B 2026/09 2027/10 Free on truck

88
Construction of common equipment remote control
system

Anan Power Station 1 Unit B 2026/10 2027/02
Installed &
adjusted

89 Construction of vehicle entry management system Anan Power Station 1 Unit A 2026/10 2027/02
Installed &
adjusted

90 Construction of image analysis camera system (period 2) Tachibanawan Power Station 1 Unit B 2026/10 2027/02
Installed &
adjusted

91 No.1 boiler optimum combustion AI Saijo Power Station 1 Unit C 2026/10 2027/02
Installed &
adjusted

92
New Installation of No.2 general wastewater treatment
equipment electric heater

Saijo Power Station 1 Unit D 2026/10 2027/10
Installed &
adjusted

93
Renewal of centralized constant voltage and constant
frequency power supply

Sakaide Power Station 1 Unit C 2026/10 2028/06 Free on truck

94 3U: Repairs of 6 AV-module (period III) Sakaide Power Station 1 Unit B 2026/10 2028/06
Delivered &

adjusted

95 Renewal of emergency generator control panel Tachibanawan Power Station 1 Unit C 2026/10 2028/11
Delivered &

adjusted

96 Renewal of extinguishing pump drive engine Sakaide Power Station 1 Unit D 2026/10 2029/03
Installed &
adjusted

97 2U: Intermediate inspection materials (mechanical) Sakaide Power Station 1 Unit B 2026/12 2027/11 Free on truck

98
Renewal of metal clad power receiving cable [Common
to No.2]

Sakaide Power Station 1 Unit C 2026/12 2028/06 Free on truck

99 2U: Repairs of gas turbine intake filter Sakaide Power Station 1 Unit B 2027/01 2028/03 Free on truck

100 Renewal of air handling unit for general office Sakaide Power Station 1 Unit B 2027/02 2027/12 Free on truck

101 Repairs of coal transport equipment conveyor belt Tachibanawan Power Station 1 Unit B 2027/02 2028/03 Free on truck

102 3U: Removal of generator exciter Sakaide Power Station 1 Unit B 2027/02 2028/06
Installed &
adjusted

103 3U: Repairs of generator bushing Sakaide Power Station 1 Unit B 2027/02 2028/06
Installed &
adjusted

104 3U: Repairs of boiler combustion device Sakaide Power Station 1 Unit B 2027/02 2028/06 Free on truck

105 Renewal of FA system Sakaide Power Station 1 Unit B 2027/03 2027/11
Installed &
adjusted

106 Renewal of FA terminal server Saijo Power Station 1 Unit B 2027/03 2028/03
Installed &
adjusted
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Quotation
Date

Delivery
Date

Year/Mon Year/Mon

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*

107
Renewal of air conditioner in 1F dining room, etc. for
central control room building

Sakaide Power Station 1 Unit B 2027/03 2028/03 Free on truck

108 2U: Repairs of gas turbine combustor, etc. Sakaide Power Station 1 Unit C 2027/03 2028/03 Free on truck

109 Renewal of coal storage silo discharge meter (period II) Saijo Power Station 1 Unit B 2027/03 2028/03
Delivered &

adjusted

110 3U: Repairs of primary and secondary superheater tube Sakaide Power Station 1 Unit C 2027/03 2028/06
Installed &
adjusted

111 3U: Repairs of air pre-heater high temperature element Sakaide Power Station 1 Unit C 2027/03 2028/06 Free on truck

 * “Scale class” indicates the cost scale guideline at the time of planning the applicable case (refer to the table below).

Class A

Class B

Class C

Class D

10 million yen 50 million yen 100 million yen
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3. Materials and Equipment for Nuclear Power Stations
Quotation

Date
Delivery

Date
Year/Mon Year/Mon

1 3U: Stoplog Ikata Power Station 1 Unit C 2025/04 2025/06 Free on truck

2
3U: Replacement of primary atomic absorption
spectrophotometer

Ikata Power Station 1 Unit B 2025/04 2025/08
Installed &
adjusted

3 3U: Replacement of fire detectors Ikata Power Station 1 Unit B 2025/04 2025/08 Free on truck

4 3U: Repair of f extinguishing system electric parts Ikata Power Station 1 Unit A 2025/04 2026/01 Free on truck

5 3U: Electro-hydraulic governor inspection work Ikata Power Station 1 Unit D 2025/04 2026/02
Installed &
adjusted

6 Replacement of pressurized pumper (No.3) Ikata Power Station 1 Set C 2025/04 2026/10
Delivered &
unloaded

7 Replacement of pressurized pumper (No.1, No.2) Ikata Power Station 2 Set D 2025/04 2026/10
Delivered &
unloaded

8 Repair of control panel electric parts for gantry crane Ikata Power Station 1 Unit C 2025/04 2026/11
Delivered &

adjusted

9
3U: Replacement of control air compressor 3A electric
motor

Ikata Power Station 1 Unit B 2025/04 2027/02 Free on truck

10
2U: Handling tool for transport container internal
cushioning materials outside office

Ikata Power Station 1 Unit C 2025/04 2027/04
Delivered &
unloaded

11 3U: Control rod position indicator replacement work Ikata Power Station 1 Unit D 2025/04 2027/06
Installed &
adjusted

12
3U: Inspection on air-cooled type emergency power
generating system

Ikata Power Station 1 Unit C 2025/05 2025/09
Delivered &

adjusted

13 3U: Electrolyte injection pump 3B replacement work Ikata Power Station 1 Unit B 2025/05 2026/01
Delivered &
unloaded

14 Liquid scintillation counter Ikata Power Station 1 Unit B 2025/05 2026/05
Delivered &

adjusted

15 3U: Replacement of low voltage electric motor Ikata Power Station 1 Unit C 2025/05 2026/06 Free on truck

16 1U: Parts for abolition measures inspection and repair Ikata Power Station 1 Unit B 2025/06 2026/01 Free on truck

17
Inspection of intercept valve, reheat steam stop valve
bellows seal

Ikata Power Station 1 Unit B 2025/06 2026/04
Installed &
adjusted

18 Fixed filter paper equation dust sampler Ikata Power Station 1 Unit B 2025/06 2026/05
Delivered &

adjusted

19
3U: Water purification system hydrochloric acid receiving
tank

Ikata Power Station 1 Unit B 2025/06 2026/10 Free on truck

20
3U: Replacement work for water purification system
hydrochloric acid metering tank

Ikata Power Station 1 Unit B 2025/06 2026/10 Free on truck

21 3U: Seawater pump packing box Ikata Power Station 1 Unit B 2025/06 2026/11 Free on truck

22 3U: Auxiliary boiler control center purchasing and work Ikata Power Station 1 Unit C 2025/06 2026/12
Installed &
adjusted

23 3U: Plant computer I/O unit replacement work Ikata Power Station 1 Unit D 2025/06 2027/06
Installed &
adjusted

24 Pocket dosimeter with alarm, etc. Ikata Power Station 1 Unit D 2025/06 2027/09
Delivered &

adjusted

25 Radiation personal exposure management system Ikata Power Station 1 Unit C 2025/06 2027/09
Delivered &

adjusted

26
3U: Fuel handling equipment inspection engineer
dispatch for 18th periodic inspection

Ikata Power Station 1 Unit B 2025/07 2025/12
Delivered &
unloaded

27
3U: Inspection work for emergency gas turbine generator
mechanical equipment

Ikata Power Station 1 Unit B 2025/07 2026/02
Installed &
adjusted

28 3U: Repair of DC starter panel electric parts Ikata Power Station 1 Unit B 2025/07 2026/02 Free on truck

29 3U: Electrolyte injection pump 3A replacement work Ikata Power Station 1 Unit B 2025/07 2026/04
Delivered &
unloaded

30 Warehouse elevator integrated renewal work Ikata Power Station 1 Unit C 2025/07 2026/09
Installed &
adjusted

31 3U: Diesel generator 3A exhaust muffler repair work Ikata Power Station 1 Unit B 2025/07 2027/05
Installed &
adjusted

32 3U: Repairs of seawater booster pump 3A casing coating Ikata Power Station 1 Unit B 2025/07 2027/05 Free on truck

33
3U: Replacement of general wastewater treatment
device control center

Ikata Power Station 1 Unit B 2025/08 2026/11
Delivered &

adjusted

34 Replacement of large pumper (No.2) Ikata Power Station 1 Set D 2025/08 2027/09
Delivered &
unloaded

35 Replacement of large pumper (No.1) Ikata Power Station 1 Set D 2025/08 2030/03
Delivered &
unloaded

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*
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Quotation
Date

Delivery
Date

Year/Mon Year/Mon

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*

36 Emergency transformer: Replacement of radiator Ikata Power Station 1 Unit C 2025/09 2026/07
Installed &
adjusted

37
3U: Overhaul repair of power center power receiving
circuit breaker

Ikata Power Station 1 Unit B 2025/10 2026/09
Installed &
adjusted

38
Removal of analog automatic voltage adjuster and
repairs of automatic voltage adjuster: Purchasing

Nuclear Research & Training
Center

1 Unit B 2025/10 2026/09
Delivered &

adjusted

39
3U: Replacement of DC power supply (train A) leakage
alarm

Ikata Power Station 1 Unit B 2025/10 2027/01
Delivered &

adjusted

40 3U: Radiation monitor panel replacement work Ikata Power Station 1 Unit D 2025/10 2027/06
Installed &
adjusted

41 1U: Abolition measures inspection repair work Ikata Power Station 1 Unit B 2025/11 2026/05
Installed &
adjusted

42 Seismometer recording device for observation, etc. Ikata Power Station 1 Unit C 2025/11 2026/12
Installed &
adjusted

43 3U: Replacement of power center circuit breaker Ikata Power Station 1 Unit D 2025/11 2026/12
Delivered &

adjusted

44 3U: Electro-hydraulic system valve replacement work Ikata Power Station 1 Unit C 2025/11 2027/06
Installed &
adjusted

45 3U: Purchase of fuel handling system electric parts Ikata Power Station 1 Unit C 2025/12 2025/12
Delivered &

adjusted

46 3U: Heavy oil tank Ikata Power Station 1 Unit C 2026/01 2026/09
Delivered &
unloaded

47 3U: Fuel transfer pump Ikata Power Station 1 Unit B 2026/01 2026/09
Delivered &
unloaded

48 3U: Overhaul repairs of circuit breaker Ikata Power Station 1 Unit B 2026/01 2027/01
Delivered &

adjusted

49 3U: Overhaul repair of main transformer Ikata Power Station 1 Unit D 2026/01 2027/05
Installed &
adjusted

50
3U: Replacement of seawater booster pump 3A main
shaft

Ikata Power Station 1 Unit B 2026/01 2027/05 Free on truck

51 3U: Primary sampling pipe repair work Ikata Power Station 1 Unit D 2026/01 2027/06
Installed &
adjusted

52 Periphery monitoring post Ikata Power Station 1 Unit D 2026/01 2028/12
Delivered &

adjusted

53
3U: Inspection of emergency gas turbine generator
electrical equipment

Ikata Power Station 1 Unit B 2026/02 2026/12
Delivered &

adjusted

54
2U: Parts for abolition measures inspection and diesel
generator parts

Ikata Power Station 1 Unit B 2026/03 2026/11
Delivered &
unloaded

(Reference) For FY2026

55 3U: Extinguishing system electric parts Ikata Power Station 1 Unit B 2026/04 2026/04 Free on truck

56
2U: Company supplied equipment for abolition measures
periodic inspection

Ikata Power Station 1 Unit B 2026/04 2026/11 Free on truck

57 3U: Seawater system rubber expansion joint Ikata Power Station 1 Unit B 2026/04 2027/02
Delivered &
unloaded

58
Test and adjustment required by inverter panel removal:
Purchasing

Nuclear Research & Training
Center

1 Unit B 2026/04 2027/07
Delivered &

adjusted

59 3U: Primary coolant pump replacement parts Ikata Power Station 1 Unit D 2026/04 2028/06 Free on truck

60
3U: Inspection on air-cooled type emergency power
generating system

Ikata Power Station 1 Unit C 2026/06 2026/11
Delivered &

adjusted

61
3U: Inspection of emergency gas turbine generator
electrical equipment

Ikata Power Station 1 Unit B 2026/06 2026/12
Delivered &

adjusted

62
3U: Replacement of primary high frequency inductively
coupled plasma mass analyzer (for measurement B)

Ikata Power Station 1 Unit B 2026/06 2027/02
Installed &
adjusted

63
3U: Condenser intermediate cylinder rubber expansion
joint

Ikata Power Station 1 Unit B 2026/06 2027/02
Delivered &
unloaded

64
3U: Condenser intermediate cylinder rubber expansion
joint parts

Ikata Power Station 1 Unit B 2026/06 2027/02
Delivered &
unloaded

65
3U: Secondary replacement parts for 19th periodic
inspection

Ikata Power Station 1 Unit B 2026/08 2027/02
Delivered &
unloaded

66
3U: Inspection of emergency gas turbine generator
electrical equipment

Ikata Power Station 1 Unit B 2026/09 2026/12
Delivered &

adjusted

67 3U: Electro-hydraulic governor inspection work Ikata Power Station 1 Unit D 2026/09 2027/07
Installed &
adjusted

68 3U: Parts fully equipped with rotor for filling pump 3C Ikata Power Station 1 Unit B 2026/09 2028/06 Free on truck

69 Osmotic membranes and accessories Ikata Power Station 1 Unit B 2026/10 2027/06 Free on truck
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Date

Delivery
Date

Year/Mon Year/Mon

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*

70
3U: Repair work for ethanolamine wastewater treatment
device electrolytic tank anode plate

Ikata Power Station 1 Unit B 2026/10 2027/07 Free on truck

71 No.3 maintenance office elevator renewal work Ikata Power Station 1 Unit C 2027/02 2028/02
Installed &
adjusted

72
3U: Replacement of water quality monitoring instrument
in water discharge pit

Ikata Power Station 1 Unit B 2027/02 2028/02
Installed &
adjusted

 * “Scale class” indicates the cost scale guideline at the time of planning the applicable case (refer to the table below).

Class A

Class B

Class C

Class D

10 million yen 50 million yen 100 million yen
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4. Others
Quotation

Date
Delivery

Date
Year/Mon Year/Mon

1
IT operation management software subscription license
(3 years)
- Splunk Enterprise Core 10GB / ITSI 10GB /Day

Information Systems Dept. 1 Unit B 2025/04 2025/07
Delivered &
unloaded

2
Software for SSL-VPN devices (including those for 5
years of maintenance)

New Takamatsu Data Center 1 Unit C 2025/04 2027/04
Delivered &

adjusted

3 Purchasing fixtures due to layout changes Head Office Material Dept. 1 Unit B 2025/05 2025/09
Installed &
adjusted

4
2F of central control room: Renewal work of air
conditioner in control equipment room

Sakaide Power Station 1 Unit B 2025/05 2026/03
Delivered &

adjusted

5 Database software (1 year of maintenance) Information Systems Dept. 1 Unit B 2025/06 2025/08
Delivered &
unloaded

6 E-mail communication system set Powerico 1 Unit B 2025/06 2025/09
Delivered &

adjusted

7
SAN switch set (including those for 5 years of
maintenance)

Ikata Power Station 1 Unit B 2025/06 2025/10
Delivered &

adjusted

8 Renewal of customers satellite facilities Inside customer facility 1 Unit D 2025/06 2027/02
Installed &
adjusted

9 Tablet set Information Systems Dept. 1 Unit B 2025/07 2025/09
Delivered &
unloaded

10
E-mail security software license (including those for 5
years of maintenance)

Information Systems Dept. 13,100 Piece C 2025/07 2025/10
Delivered &
unloaded

11
Personal computer operation management software
(including those for 5 years of maintenance)

Information Systems Dept. 1 Unit D 2025/07 2025/10
Delivered &
unloaded

12
Support desk assistance software (including those for 3
years of maintenance)

Information Systems Dept. 1 Unit B 2025/08 2025/10
Delivered &
unloaded

13
Bancho heat supply: Renewal of uninterruptible power
supply for control device

Bancho area 1 Unit B 2025/08 2027/02
Installed &
adjusted

14 Network equipment set Powerico 1 Unit B 2025/10 2026/09
Delivered &

adjusted

15 Server set (including those for 5 years of maintenance) Matsuyama NC 1 Unit B 2025/10 2026/12
Delivered &

adjusted

16 Purchasing fixtures due to layout changes Head Office Public Relations Dept. 1 Unit B 2025/11 2026/02
Installed &
adjusted

17 Database software (including maintenance) set Information Systems Dept. 1 Unit B 2025/12 2026/04
Delivered &
unloaded

18 Server software set Information Systems Dept. 1 Unit B 2025/12 2026/04
Delivered &
unloaded

19 Server software set Information Systems Dept. 1 Unit B 2025/12 2026/04
Delivered &
unloaded

20 Server （hardware） set Powerico, Matsuyama NC 1 Unit D 2025/12 2026/09
Delivered &

adjusted

21 Microsoft365/EMS, etc. usage fee Information Systems Dept. 6,000 Piece D 2026/01 2026/03
Delivered &
unloaded

22 Database software (1 year of maintenance) Information Systems Dept. 1 Unit B 2026/01 2026/03
Delivered &
unloaded

23 Server (software) set Information Systems Dept. 1 Unit B 2026/01 2026/03
Delivered &
unloaded

24 Renewal of antivirus software subscription license Information Systems Dept. 1 Unit B 2026/01 2026/04
Delivered &
unloaded

25 Server set (including those for 5 years of maintenance) New Takamatsu DC 1 Unit C 2026/01 2026/05
Delivered &

adjusted

26
Storage software (including those for 5 year of
maintenance)

New Takamatsu DC 1 Unit B 2026/01 2026/05
Delivered &
unloaded

27 rakrak Workflow parallel operation license set Information Systems Dept. 1 Unit B 2026/01 2026/05
Delivered &
unloaded

28 Light & life (PR magazine) Head Office Public Relations Dept. 1 Unit B 2026/01 2027/02
Delivered &
unloaded

29
Server (hardware) set for certification S including those
for 5 years of maintenance

Powerico 1 Unit B 2026/03 2026/06
Delivered &

adjusted

30
Server (software) set for certification S including those
for 5 years of maintenance

Powerico 1 Unit B 2026/03 2026/06
Delivered &
unloaded

31
Renewal of power receiving/transforming equipment
(high voltage B system)

Sunport area 1 Unit C 2026/03 2027/12
Installed &
adjusted

(Reference) For FY2026

32 Microsoft SQL Server 2022 Information Systems Dept. 1 Unit B 2026/04 2026/07
Delivered &
unloaded

33 Monitoring console set Powerico 1 Unit B 2026/04 2027/03
Delivered &
unloaded

34 Database software (1 year of maintenance) Information Systems Dept. 1 Unit B 2026/06 2026/08
Delivered &
unloaded

35 Renewal of customers satellite facilities Inside customer facility 1 Unit D 2026/06 2027/07
Installed &
adjusted

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*
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Quotation
Date

Delivery
Date

Year/Mon Year/Mon

Delivery
Condition

No. Item name/Product name (Specification etc.) Branch/Station Qty Unit
 Scale
class*

36 New installation of customers satellite facilities Inside customer facility 1 Unit D 2026/06 2028/02
Installed &
adjusted

37 Server (software) set Information Systems Dept. 1 Unit B 2026/07 2026/09
Delivered &
unloaded

38 Server  maintenance set Information Systems Dept. 1 Unit B 2026/08 2026/10
Delivered &
unloaded

39 ITV set Takamatsu NC 1 Unit B 2026/09 2027/02
Installed &
adjusted

40
Server (hardware) set including those for 5 years of
maintenance

Powerico 1 Unit C 2026/12 2027/02
Delivered &

adjusted

41
Server (software) set including those for 5 years of
maintenance

Powerico 1 Unit B 2026/12 2027/02
Delivered &
unloaded

42 Microsoft365/EMS, etc. usage fee Information Systems Dept. 6,000 Piece D 2027/01 2027/03
Delivered &
unloaded

43 Light & life (PR magazine) Head Office Public Relations Dept. 1 Unit B 2027/01 2028/02
Delivered &
unloaded

44
Renewal of power receiving/transformation equipment
(special high voltage A system)

Sunport area 1 Unit B 2027/03 2028/12
Installed &
adjusted

 * “Scale class” indicates the cost scale guideline at the time of planning the applicable case (refer to the table below).

Class A

Class B

Class C

Class D

10 million yen 50 million yen 100 million yen


